DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT 1ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT S2
STATE/FEDERAL AID NO: 24-125-01 CONTRACT TIME 182 CALENDAR DAYS
CONTRACT DESCRIPTION URBAN (5,000 POPULATION OR MORE) PROJECT (S) 24-125-01
REHOBOTH BEACH ENTRANCE IMPROVEMENTS
THIS PROJECT WILL CONSTRUCT MINOR WIDENING, SIDEWALKS, AND A
TRAFFIC SIGNAL AT THE INTERSECTION OF SR 1A (REHOBOTH
AVENUE) AND CHURCH STREET IN REHOBOTH, DE.
SET-ASIDE
VENDOR RANKING Contract was awarded on 12/02/08 to vendor A-DEL CONSTRUCTION CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,569,147.72 97.2230% 100.0000%
1 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 1,613,968.09 100.0000% 102.8564%
2 GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901 S 1,753,051.45 108.6175% 111.7200%
3 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 1,783,844.73 110.5254% 113.6824%
4 DIXIE CONST CO INC, 260 HOPEWELL ROAD, CHURCHVILLE, MD, 21028 S 1,889,242.13 117.0557% 120.3993%
5 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 1,930,651.82 119.6214% 123.0382%
6 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 1,930,923.64 119.6383% 123.0556%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i i et
SECTION 0001  HOT-MIX MILL & OVERLAY, SIDEWALKS, NEW SIGNAL CONSTRUCTION
| | |
0010 201000 LUMP | 10000.00000 10000.00] 9500.00000 9500.00] 19400.00000 19400.00
CLEARING AND GRUBBING | | |
0020 202000 1854.000 CY | 18.03887 33444 .06 | 18.75000 34762.50 | 15.95000 29571.30
EXCAVATION AND EMBANKMENT | | |
0030 208000 1093.000 cCY | 14.77945 16153.94| 3.75000 4098.75] 12.65000 13826.45
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209001 86.000 CY | 29.74871 2558.39| 30.00000 2580.00 | 21.00000 1806.00
BORROW, TYPE A | | |
0050 209002 16.000 CY | 30.68454 490.95] 35.00000 560.00| 32.42000 518.72
BORROW, TYPE B | |
0060 210000 961.000 CY | 16.16731 15536.78| 8.75000 8408.75] 20.18000 19392.98
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0070 211000 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 17500.00000 17500.00
| | |

REMOVAL OF STRUCTURES AND OBSTRUCTIONS



PATTERNED SYNTHETIC ASPHALT SYSTEM

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0080 212000 100.000 CY | 21.00251 2100.25]| 28.12500 2812.50| 21.10000 2110.00
UNDERCUT EXCAVATION | | |
0090 250000 100.000 CY | 22.10945 2210.95]| 10.00000 1000.00| 13.80000 1380.00
SEDIMENT REMOVAL | | |
0100 251501 1800.000 LF | 2.07038 3726.68]| 2.25000 4050.00 | 2.56000 4608.00
SILT FENCE | | |
0110 252000 25.000 EACH | 207.90793 5197.70]| 230.00000 5750.00 | 237.00000 5925.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0120 252002 7.000 EACH | 154.81877 1083.73| 230.00000 1610.00| 219.00000 1533.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0130 268000 55.000 TON | 54.45950 2995.27| 35.00000 1925.00| 44.12000 2426.60
STABILIZED CONSTRUCTION ENTRANCE | | |
0140 302007 803.000 CY | 41.84203 33599.15] 60.00000 48180.00 | 56.70000 45530.10
GRADED AGGREGATE BASE COURSE, TYPE B | |
0150 302008 39.000 CY | 57.42850 2239.71| 70.00000 2730.00 | 78.30000 3053.70
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0160 304503 154627.000 LB | 0.07119 11007.90] 0.07000 10823.89| 0.10000 15462.70
PORTLAND CEMENT | | |
0170 304504 2577.000 SY | 5.50000 14173.50] 26.75000 68934.75| 15.22000 39221.94
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0180 401657 1568.000 TON | 81.83033 128309.96 | 90.00000 141120.00] 88.92000 139426.56
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0190 401660 559.000 TON | 65.35476 36533.31] 95.25000 53244.75| 88.80000 49639.20
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0200 401663 214.000 TON | 70.69663 15129.08]| 94.25000 20169.50| 78.96000 16897.44
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0210 401665 39.000 TON | 111.55126 4350.50| 128.00000 4992.00 | 94.88000 3700.32
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0220 401667 301.000 TON | 67.86577 20427.60| 125.00000 37625.00] 92.82000 27938.82
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0230 401701 2225.000 SF | 20.99361 46710.78| 19.50000 43387.50]| 15.40000 34265.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT 1ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0240 402000 115.000 TON | 90.68351 10428.60| 105.00000 12075.00]| 102.00000 11730.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0250 612021 440.000 LF | 32.90072 14476.32]| 49.95000 21978.00| 39.50000 17380.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0260 612022 148.000 LF | 48.85274 7230.21| 50.00000 7400.00| 41.40000 6127.20
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0270 612023 783.000 LF | 53.94493 42238.88| 53.00000 41499.00]| 68.85000 53909.55
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0280 612032 562.000 LF | 49.64145 27898.49| 53.50000 30067.00] 41.70000 23435.40
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0290 612033 92.000 LF | 65.00000 5980.00 | 61.00000 5612.00]| 51.30000 4719.60
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0300 612216 110.000 LF | 79.03392 8693.73| 75.00000 8250.00]| 69.80000 7678.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0310 612529 1533.000 LF | 3.02936 4644.01| 2.75000 4215.75| 1.56000 2391.48
PIPE VIDEO INSPECTION | | |
0320 614502 70.000 LF | 95.00000 6650.00| 47.00000 3290.00] 53.55000 3748.50
DUCTILE IRON PIPE, 8" | | |
0330 614507 5.000 EACH | 250.00000 1250.00]| 1750.00000 8750.00| 791.00000 3955.00
RELOCATING WATER METER | | |
0340 614508 LUMP | 60000.00000 60000.00]| 30245.00000 30245.00] 35744.00000 35744.00
WATERMAIN AND ACCESSORIES | | |
0350 701010 110.000 LF | 31.55934 3471.53]| 18.00000 1980.00| 22.40000 2464.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0360 701011 265.000 LF | 25.62680 6791.10] 19.00000 5035.00| 21.80000 5777.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0370 701022 1474.000 LF | 20.77232 30618.40] 16.50000 24321.00] 16.08000 23701.92
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0380 701028 646.000 LF | 16.00000 10336.00] 15.00000 9690.00| 17.28000 11162.88
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 MODIFIED | | |
0390 705001 6322.000 SF | 5.40637 34179.07] 5.00000 31610.00] 5.92000 37426.24
P.C.C. SIDEWALK, 4" | | |
0400 705002 1963.000 SF | 6.23420 12237.73| 8.50000 16685.50| 6.85000 13446.55
P.C.C. SIDEWALK, 6" | | |



RELOCATING PORTABLE P.C.C. SAFETY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER : 007 CONTRACT ID : 24-125-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/21/08 DISTRICT : 52
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0410 705519 180.000 SF | 14.00000 2520.00 | 9.00000 1620.00| 16.84000 3031.20
PATTERNED PORTLAND CEMENT CONCRETE | | |
SIDEWALK, 6" | | |
0420 705520 155.000 SF | 33.80275 5239.43| 32.00000 4960.00 | 26.25000 4068.75
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0430 708051 4.000 EACH | 2417.83045 9671.32| 2575.00000 10300.00| 2590.00000 10360.00
DRAINAGE INLET, 34" X 24" | | |
0440 708052 3.000 EACH | 2700.56250 8101.69| 3015.00000 9045.00 | 3105.00000 9315.00
DRAINAGE INLET, 48" X 30" | | |
0450 708053 10.000 EACH | 3081.74580 30817.46| 3345.00000 33450.00] 3500.00000 35000.00
DRAINAGE INLET, 48" X 48" | | |
0460 708057 4.000 EACH | 3965.21127 15860.85]| 4020.00000 16080.00 | 4125.00000 16500.00
DRAINAGE INLET, 72" X 24" | | |
0470 708058 4.000 EACH | 4619.32924 18477.32]| 4435.00000 17740.00 | 4401.00000 17604.00
DRAINAGE INLET, 72" X 48" | | |
0480 708111 1.000 EACH | 2801.88196 2801.88| 2585.00000 2585.00 | 3311.00000 3311.00
MANHOLE, 48" X 30" | | |
0490 708112 1.000 EACH | 3124.00000 3124.00| 2710.00000 2710.00 | 3150.00000 3150.00
MANHOLE, 48" X 48" | | |
0500 708500 7.000 EACH | 244.,24858 1709.74| 211.00000 1477.00| 271.00000 1897.00
REPLACING CATCH BASIN GRATES | | |
0510 708504 7.000 EACH | 271.55551 1900.89| 267.00000 1869.00| 438.00000 3066.00
REPLACING CATCH BASIN FRAMES | | |
0520 710001 7.000 EACH | 1045.85106 7320.96 | 1185.00000 8295.00 | 1064.00000 7448.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0530 710002 1.000 EACH | 990.73678 990.74| 850.00000 850.00| 876.00000 876.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0540 710506 6.000 EACH | 725.87805 4355.27| 850.00000 5100.00 | 888.00000 5328.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0550 710507 6.000 EACH | 350.00000 2100.00 | 850.00000 5100.00 | 427.00000 2562.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0560 715001 2086.000 LF | 12.20945 25468.91 | 13.75000 28682.50| 16.96000 35378.56
PERFORATED PIPE UNDERDRAINS, 6" | | |
0570 720506 100.000 LF | 5.15828 515.83| 7.50000 750.00| 27.78000 2778.00
| | |
| | |

BARRIER



FURNISH AND MAINTAIN TRUCK MOUNTED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT 1ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0580 720527 18200.000 EADY | 0.27572 5018.10] 0.20000 3640.00]| 0.16000 2912.00
PLASTIC DRUMS | |
0590 720552 15.000 EACH | 19.99285 299.89| 20.00000 300.00]| 16.48000 247.20
REFLECTOR PANELS | | |
0600 720567 440.000 LF | 14.27400 6280.56 | 35.00000 15400.00]| 34.20000 15048.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
0610 727500 4.000 EACH | 165.71112 662.84] 365.00000 1460.00| 177.00000 708.00
MONUMENTS | | |
0620 727506 21.000 LF | 25.00000 525.00| 30.00000 630.00] 29.94000 628.74
RELOCATING FENCE | | |
0630 727520 500.000 LF | 2.57097 1285.49| 1.35000 675.00] 5.18000 2590.00
CONSTRUCTION SAFETY FENCE | | |
0640 732002 2000.000 SY | 7.13616 14272.32]| 7.00000 14000.00] 7.05000 14100.00
TOPSOIL, 6" DEPTH | | |
0650 732507 11.000 cCYy | 500.00000 5500.00]| 120.00000 1320.00]| 152.00000 1672.00
STRUCTURAL SOIL | | |
0660 734013 2000.000 SY | 0.67634 1352.68]| 0.36000 720.00] 1.19000 2380.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0670 735006 1000.000 sSY | 0.60987 609.87] 0.75000 750.00] 1.05000 1050.00
MULCHING, STRAW | | |
0680 735534 1000.000 sSY | 1.87716 1877.16| 1.35000 1350.00] 0.53000 530.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0690 737002 7.000 SY | 6.27989 43.96| 7.00000 49.00]| 21.00000 147.00
MULCHING, PLANTS | | |
0700 737523 LUMP | 1570.00000 1570.00| 1730.00000 1730.00]| 1260.00000 1260.00
PLANTING | | |
0710 742502 3900.000 HOUR | 32.85000 128115.00] 32.85000 128115.00] 32.85000 128115.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0720 742516 1300.000 HOUR | 47.63000 61919.00] 47.63000 61919.00]| 47.63000 61919.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0730 743504 23.000 EACH | 146.91548 3379.06| 200.00000 4600.00| 124.00000 2852.00
WARNING SIGNS | |
0740 743506 150.000 EADY | 1.52431 228.65| 0.90000 135.00] 2.58000 387.00
TEMPORARY BARRICADES, TYPE III | | |
0750 743512 450.000 EADY | 142.95622 64330.30] 60.00000 27000.00] 110.00000 49500.00
| | |
| | |

ATTENUATOR, TYPE I



INSTALLATION OF ADDITIONAL CONDUITSIN

TRENCH OR OPEN CUT PAVEMENT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0760 743514 125.000 EADY | 70.73627 8842.03| 25.00000 3125.00]| 66.00000 8250.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0770 743525 1900.000 EADY | 2.97240 5647.56 | 5.00000 9500.00 | 3.10000 5890.00
TEMPORARY WARNING SIGNS | | |
0780 744505 1.000 EACH | 416.98266 416.98] 260.50000 260.50| 258.00000 258.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0790 744506 2.000 EACH | 2144.23585 4288.47| 2365.00000 4730.00| 2337.00000 4674.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0800 744520 11.000 EACH | 757.35455 8330.90| 515.50000 5670.50| 509.25000 5601.75
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0810 744523 4.000 EACH | 1172.23232 4688.93| 1215.00000 4860.00 | 1197.00000 4788.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0820 745521 1823.000 LF | 4.28527 7812.05| 4.65000 8476.95| 4.57000 8331.11
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0830 745524 139.000 LF | 5.50000 764.50| 3.75000 521.25| 3.68000 511.52
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0840 745527 1326.000 LF | 10.03487 13306.24| 12.05000 15978.30] 11.87000 15739.62
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0850 745528 131.000 LF | 9.36960 1227.42| 7.00000 917.00] 6.72000 880.32
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0860 745542 2457.000 LF | 28.39621 69769.49 | 19.15000 47051.55]| 18.90000 46437.30
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0870 745543 194.000 LF | 50.13152 9725.51| 33.75000 6547.50 | 33.34000 6467.96
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0880 745544 393.000 LF | 7.95377 3125.83]| 5.00000 1965.00 | 4.94000 1941 .42
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0890 745545 40.000 LF | 4.15000 166.00]| 3.75000 150.00] 3.68000 147.20
INSTALLATION OF CONDUIT ON WOOD POLE | |
0900 745547 201.000 LF | 3.34620 672.59] 2.15000 432.15] 2.10000 422.10
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

DATE : 12/03/08
PAGE : 007 -7

ADJUST WATER VALVE BOXES

CALL ORDER : 007 CONTRACT ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0910 745548 134.000 LF | 13.36607 1791.05] 15.00000 2010.00] 9.45000 1266.30
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | | |
0920 746591 130.000 EADY | 56.89691 7396.60 | 45.00000 5850.00] 92.00000 11960.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0930 746614 375.000 CF | 30.00000 11250.00| 30.00000 11250.00| 31.50000 11812.50
POLE BASE EXTENSION | | |
0940 746774 1490.000 LF | 9.50771 14166.49] 9.85000 14676.50] 9.71000 14467.90
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0950 746847 3.000 EACH | 2333.96263 7001.89 2155.00000 6465.00] 2127.00000 6381.00
POLE BASE, TYPE 3 | | |
0960 746850 4.000 EACH | 733.42595 2933.70] 720.00000 2880.00] 709.00000 2836.00
POLE BASE, TYPE 4 | | |
0970 746852 2.000 EACH | 968.45395 1936.91| 1035.00000 2070.00] 1024.00000 2048.00
POLE BASE, TYPE 6 | | |
0980 747506 1.000 EACH | 900.71429 900.71] 1290.00000 1290.00] 1276.00000 1276.00
CABINET BASE | |
0990 748014 61.000 LF | 0.91625 55.89| 0.80000 48.80| 0.79000 48.19
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
1000 748015 830.000 SF | 5.13871 4265.13 | 10.00000 8300.00] 8.35000 6930.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1010 748019 23100.000 LF | 0.26120 6033.72] 0.17000 3927.00] 0.18000 4158.00
TEMPORARY MARKINGS, PAINT, 4" | | |
1020 748026 400.000 SF | 1.04072 416.29| 3.00000 1200.00] 1.58000 632.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1030 748027 605.000 LF | 2.83490 1715.11| 1.75000 1058.75] 1.73000 1046.65
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1040 748506 11025.000 LF | 0.81695 9006.87] 0.50000 5512.50] 0.48000 5292.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
1050 748530 9280.000 SF | 1.58986 14753.90| 1.90000 17632.00| 1.89000 17539.20
REMOVAL OF PAVEMENT STRIPING | | |
1060 750000 3.000 EACH | 326.48976 979.47]| 250.00000 750.00] 283.00000 849.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1070 751000 1.000 EACH | 1000.00000 1000.00| 750.00000 750.00| 2172.00000 2172.00
ADJUST FIRE HYDRANTS | | |
1080 752000 1.000 EACH | 2500.00000 2500.00 | 2025.00000 2025.00 | 3967.00000 3967.00
RELOCATE FIRE HYDRANTS | | |
1090 758000 291.000 SY | 20.28405 5902.66 | 14.00000 4074.00 | 21.84000 6355.44
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1100 759004 8.000 EAMO | 2179.54545 17436.36| 3500.00000 28000.00| 2978.00000 23824.00
FIELD OFFICE, TYPE I | | |
1110 760507 21310.000 SYIN | 0.94345 20104.92| 0.26000 5540.60 | 0.23000 4901.30
PROFILE MILLING, HOT-MIX | | |
1120 762001 5545.000 LF | 1.47141 8158.97| 1.35000 7485.75 | 1.84000 10202.80
SAW CUTTING, HOT MIX | | |
1130 762002 91.000 LF | 7.84859 714.22| 5.35000 486.85] 5.28000 480.48
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1140 763000 LUMP | 45000.00000 45000.00 | 35300.00000 35300.00] 98000.00000 98000.00
INITIAL EXPENSE | |
1150 763500 LUMP | 45000.00000 45000.00 | 40000.00000 40000.00 | 67200.00000 67200.00
MAINTENANCE OF TRAFFIC | | |
1160 763501 LUMP | 15000.00000 15000.00| 48000.00000 48000.00 | 78717.29000 78717.29
CONSTRUCTION ENGINEERING | | |
1170 763505 400.000 HOUR | 75.00000 30000.00| 75.00000 30000.00] 75.00000 30000.00
TRAFFIC OFFICERS | |
1180 763508 LUMP | 5000.00000 5000.00 | 5825.00000 5825.00 | 6125.00000 6125.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1190 763509 6.000 EAMO | 265.32215 1591.93| 1000.00000 6000.00 | 762.00000 4572.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
1200 763597 80.000 HOUR | 125.00000 10000.00| 125.00000 10000.00] 125.00000 10000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 1,569,147.72| $ 1,613,968.09| $ 1,753,051.45
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,569,147.72| $ 1,613,968.09] $ 1,753,051.45

DBE GOALS | 0




CEMENT STABILIZED FULL-DEPTH RECLAMATIO

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |DIXIE CONST CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 HOT-MIX MILL & OVERLAY, SIDEWALKS, NEW SIGNAL CONSTRUCTION
| | |
0010 201000 LUMP | 10000.00000 10000.00| 10800.00000 10800.00| 75000.00000 75000.00
CLEARING AND GRUBBING | | |
0020 202000 1854.000 CY | 3.00000 5562.00 | 30.00000 55620.00| 23.27000 43142.58
EXCAVATION AND EMBANKMENT | | |
0030 208000 1093.000 CY | 3.00000 3279.00| 22.10000 24155.30| 9.83000 10744.19
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209001 86.000 CY | 40.00000 3440.00 | 13.00000 1118.00| 60.84000 5232.24
BORROW, TYPE A | | |
0050 209002 16.000 CY | 40.00000 640.00| 20.00000 320.00| 63.00000 1008.00
BORROW, TYPE B | |
0060 210000 961.000 CY | 15.00000 14415.00| 20.00000 19220.00]| 20.75000 19940.75
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0070 211000 LUMP | 8500.00000 8500.00 | 14700.00000 14700.00| 11130.00000 11130.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 212000 100.000 CY | 4.50000 450.00| 39.00000 3900.00 | 27.42000 2742.00
UNDERCUT EXCAVATION | | |
0090 250000 100.000 CY | 25.00000 2500.00 | 36.50000 3650.00 | 14.46000 1446.00
SEDIMENT REMOVAL | | |
0100 251501 1800.000 LF | 2.50000 4500.00 | 1.20000 2160.00 | 2.59000 4662.00
SILT FENCE | | |
0110 252000 25.000 EACH | 150.00000 3750.00| 152.00000 3800.00 | 159.75000 3993.75
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0120 252002 7.000 EACH | 100.00000 700.00| 235.00000 1645.00 | 171.60000 1201.20
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0130 268000 55.000 TON | 20.00000 1100.00| 40.30000 2216.50]| 37.67000 2071.85
STABILIZED CONSTRUCTION ENTRANCE | | |
0140 302007 803.000 CY | 57.00000 45771.00 | 75.30000 60465.90 | 78.35000 62915.05
GRADED AGGREGATE BASE COURSE, TYPE B | |
0150 302008 39.000 CY | 100.00000 3900.00 | 103.00000 4017.00| 97.85000 3816.15
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0160 304503 154627.000 LB | 0.09000 13916.43]| 0.09000 13916.43| 0.07000 10823.89
PORTLAND CEMENT | | |
0170 304504 2577.000 SY | 14.25000 36722.25] 5.30000 13658.10]| 25.42000 65507.34
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT
SET-ASIDE
I ( 3 I ( I ( 5 )
|DAVID A BRAMBLE INC |DIXIE CONST CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— T
0180 401657 1568.000 TON | 110.00000 172480.00] 115.00000 180320.00] 116.33000 182405.44
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0190 401660 559.000 TON | 125.00000 69875.00 | 115.00000 64285.00 | 115.78000 64721.02
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0200 401663 214.000 TON | 150.00000 32100.00] 127.00000 27178.00| 102.63000 21962.82
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0210 401665 39.000 TON | 200.00000 7800.00| 141.00000 5499.00] 326.53000 12734.67
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0220 401667 301.000 TON | 100.00000 30100.00] 132.00000 39732.00] 148.60000 44728.60
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0230 401701 2225.000 SF | 15.60000 34710.00] 15.80000 35155.00] 16.03000 35666.75
PATTERNED SYNTHETIC ASPHALT SYSTEM | | |
0240 402000 115.000 TON | 200.00000 23000.00] 166.00000 19090.00 | 159.59000 18352.85
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0250 612021 440.000 LF | 67.50000 29700.00| 63.00000 27720.00] 66.83000 29405.20
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0260 612022 148.000 LF | 50.00000 7400.00| 69.00000 10212.00| 80.02000 11842.96
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0270 612023 783.000 LF | 120.00000 93960.00 | 87.80000 68747.40 | 77.54000 60713.82
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0280 612032 562.000 LF | 102.00000 57324.00] 80.20000 45072.40| 70.18000 39441.16
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0290 612033 92.000 LF | 102.00000 9384.00] 75.60000 6955.20] 97.51000 8970.92
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0300 612216 110.000 LF | 174.00000 19140.00| 96.20000 10582.00| 83.62000 9198.20
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0310 612529 1533.000 LF | 3.00000 4599.00] 1.45000 2222.85] 1.44000 2207.52
PIPE VIDEO INSPECTION | | |
0320 614502 70.000 LF | 72.30000 5061.00] 99.10000 6937.00] 95.62000 6693.40
| | |

DUCTILE IRON PIPE, 8"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER : 007 CONTRACT 1ID 24-125-01.01 COUNTIES : SUSSEX
LETTING DATE 10/21/08 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |[DIXIE CONST CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 614507 5.000 EACH | 1800.00000 9000.00| 782.00000 3910.00] 1827.77000 9138.85
RELOCATING WATER METER | | |
0340 614508 LUMP | 41500.00000 41500.00] 38897.00000 38897.00] 56230.00000 56230.00
WATERMAIN AND ACCESSORIES | | |
0350 701010 110.000 LF | 21.00000 2310.00] 25.80000 2838.00]| 24.84000 2732.40
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0360 701011 265.000 LF | 21.00000 5565.00 | 25.90000 6863.50| 19.94000 5284.10
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0370 701022 1474.000 LF | 16.00000 23584.00] 20.30000 29922.20] 15.67000 23097.58
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0380 701028 646.000 LF | 17.00000 10982.00]| 21.50000 13889.00]| 15.68000 10129.28
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 MODIFIED | | |
0390 705001 6322.000 SF | 6.00000 37932.00] 6.25000 39512.50] 5.03000 31799.66
P.C.C. SIDEWALK, 4" | | |
0400 705002 1963.000 SF | 7.00000 13741.00]| 7.20000 14133.60]| 6.12000 12013.56
P.C.C. SIDEWALK, 6" | | |
0410 705519 180.000 SF | 16.00000 2880.00]| 16.60000 2988.00]| 19.22000 3459.60
PATTERNED PORTLAND CEMENT CONCRETE | | |
SIDEWALK, 6" | | |
0420 705520 155.000 SF | 28.00000 4340.00| 27.70000 4293.50| 28.43000 4406.65
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0430 708051 4.000 EACH | 1800.00000 7200.00| 2960.00000 11840.00] 2022.49000 8089.96
DRAINAGE INLET, 34" X 24" | | |
0440 708052 3.000 EACH | 2150.00000 6450.00]| 3240.00000 9720.00| 2378.08000 7134.24
DRAINAGE INLET, 48" X 30" | | |
0450 708053 10.000 EACH | 2600.00000 26000.00| 3580.00000 35800.00] 2674.40000 26744.00
DRAINAGE INLET, 48" X 48" | | |
0460 708057 4.000 EACH | 2800.00000 11200.00] 4480.00000 17920.00]| 2911.46000 11645.84
DRAINAGE INLET, 72" X 24" | | |
0470 708058 4.000 EACH | 3200.00000 12800.00] 4780.00000 19120.00] 3706.10000 14824.40
DRAINAGE INLET, 72" X 48" | | |
0480 708111 1.000 EACH | 1900.00000 1900.00| 2770.00000 2770.00]| 2944.84000 2944.84
MANHOLE, 48" X 30" | | |
0490 708112 1.000 EACH | 2100.00000 2100.00] 2800.00000 2800.00]| 4196.90000 4196.90
| | |

MANHOLE, 48" X 48"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/03/08
PAGE : 007 -12
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER : 007 CONTRACT ID : 24-125-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/21/08 DISTRICT : 52
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |DIXIE CONST CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 708500 7.000 EACH | 170.00000 1190.00| 191.00000 1337.00]| 478.54000 3349.
REPLACING CATCH BASIN GRATES | | |
0510 708504 7.000 EACH | 150.00000 1050.00| 174.00000 1218.00| 740.28000 5181.
REPLACING CATCH BASIN FRAMES | | |
0520 710001 7.000 EACH | 800.00000 5600.00 | 387.00000 2709.00 | 832.01000 5824.
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0530 710002 1.000 EACH | 550.00000 550.00 | 460.00000 460.00| 832.01000 832.
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0540 710506 6.000 EACH | 550.00000 3300.00]| 803.00000 4818.00 | 959.43000 5756.
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0550 710507 6.000 EACH | 400.00000 2400.00 | 307.00000 1842.00| 616.60000 3699.
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0560 715001 2086.000 LF | 20.30000 42345.80 | 34.60000 72175.60| 16.38000 34168.
PERFORATED PIPE UNDERDRAINS, 6" | | |
0570 720506 100.000 LF | 5.00000 500.00| 20.70000 2070.00 | 9.27000 927.
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0580 720527 18200.000 EADY | 0.25000 4550.00 | 0.22000 4004.00| 0.22000 4004.
PLASTIC DRUMS | |
0590 720552 15.000 EACH | 10.00000 150.00] 69.40000 1041.00| 19.90000 298.
REFLECTOR PANELS | |
0600 720567 440.000 LF | 5.00000 2200.00 | 47.60000 20944.00| 36.53000 16073.
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0610 727500 4.000 EACH | 400.00000 1600.00| 277.00000 1108.00| 244.76000 979.
MONUMENTS | | |
0620 727506 21.000 LF | 50.00000 1050.00| 17.70000 371.70] 54.23000 1138.
RELOCATING FENCE | | |
0630 727520 500.000 LF | 3.50000 1750.00| 1.50000 750.00| 3.73000 1865.
CONSTRUCTION SAFETY FENCE | | |
0640 732002 2000.000 SY | 7.00000 14000.00| 8.80000 17600.00 | 7.76000 15520.
TOPSOIL, 6" DEPTH | | |
0650 732507 11.000 cCY | 150.00000 1650.00 | 15.50000 170.50] 146.68000 1613.
STRUCTURAL SOIL | |
0660 734013 2000.000 SY | 0.50000 1000.00| 0.89000 1780.00 | 0.39000 780.
| | |

PERMANENT GRASS SEEDING, DRY GROUND



SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER : 007 CONTRACT ID 24-125-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/21/08 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |DIXIE CONST CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 735006 1000.000 SY | 0.50000 500.00 | 0.83000 830.00] 0.39000 390.00
MULCHING, STRAW | | |
0680 735534 1000.000 SY | 2.80000 2800.00 | 2.35000 2350.00 | 2.21000 2210.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0690 737002 7.000 SY | 10.00000 70.00 | 22.20000 155.40] 6.63000 46.41
MULCHING, PLANTS | | |
0700 737523 LUMP | 1650.00000 1650.00| 1330.00000 1330.00]| 1800.00000 1800.00
PLANTING | | |
0710 742502 3900.000 HOUR | 32.85000 128115.00] 32.85000 128115.00] 32.85000 128115.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0720 742516 1300.000 HOUR | 47.63000 61919.00| 47.63000 61919.00| 47.63000 61919.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0730 743504 23.000 EACH | 150.00000 3450.00 | 222.00000 5106.00 | 143.69000 3304.87
WARNING SIGNS | |
0740 743506 150.000 EADY | 3.50000 525.00 | 1.65000 247.50| 2.21000 331.50
TEMPORARY BARRICADES, TYPE III | | |
0750 743512 450.000 EADY | 100.00000 45000.00 | 111.00000 49950.00 | 116.06000 52227.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0760 743514 125.000 EADY | 80.00000 10000.00| 111.00000 13875.00| 82.90000 10362.50
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0770 743525 1900.000 EADY | 1.50000 2850.00 | 1.95000 3705.00 | 1.93000 3667.00
TEMPORARY WARNING SIGNS | | |
0780 744505 1.000 EACH | 260.00000 260.00 | 388.00000 388.00| 285.16000 285.16
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0790 744506 2.000 EACH | 2400.00000 4800.00 | 2880.00000 5760.00 | 2586.38000 5172.76
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0800 744520 11.000 EACH | 500.00000 5500.00 | 871.00000 9581.00 | 563.70000 6200.70
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0810 744523 4.000 EACH | 1200.00000 4800.00 | 1280.00000 5120.00 | 1326.35000 5305.40
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0820 745521 1823.000 LF | 4.60000 8385.80 | 5.20000 9479.60| 5.08000 9260.84
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0830 745524 139.000 LF | 3.75000 521.25| 5.00000 695.00] 4.09000 568.51
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

DATE : 12/03/08
PAGE : 007 -14

CALL ORDER : 007 CONTRACT ID : 24-125-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/21/08 DISTRICT : 52
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |DIXIE CONST CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 745527 1326.000 LF | 12.00000 15912.00]| 13.90000 18431.40] 13.15000 17436.90
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0850 745528 131.000 LF | 7.00000 917.00] 9.75000 1277.25| 7.46000 977.26
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0860 745542 2457.000 LF | 19.00000 46683.00 | 30.00000 73710.00 | 20.89000 51326.73
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0870 745543 194.000 LF | 33.00000 6402.00 | 9.75000 1891.50| 36.86000 7150.84
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0880 745544 393.000 LF | 5.00000 1965.00 | 3.90000 1532.70| 5.47000 2149.71
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0890 745545 40.000 LF | 4.00000 160.00] 2.20000 88.00]| 4.09000 163.60
INSTALLATION OF CONDUIT ON WOOD POLE | |
0900 745547 201.000 LF | 2.20000 442 .20 2.20000 442.20] 2.32000 466.32
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0910 745548 134.000 LF | 10.00000 1340.00| 11.10000 1487.40| 10.44000 1398.96
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | | |
0920 746591 130.000 EADY | 50.00000 6500.00 | 194.00000 25220.00| 75.86000 9861.80
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0930 746614 375.000 CF | 32.00000 12000.00| 15.00000 5625.00 | 34.82000 13057.50
POLE BASE EXTENSION | | |
0940 746774 1490.000 LF | 10.00000 14900.00| 0.33000 491.70| 10.73000 15987.70
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0950 746847 3.000 EACH | 2150.00000 6450.00 | 2940.00000 8820.00| 2354.27000 7062.81
POLE BASE, TYPE 3 | | |
0960 746850 4.000 EACH | 700.00000 2800.00 | 832.00000 3328.00]| 784.76000 3139.04
POLE BASE, TYPE 4 | | |
0970 746852 2.000 EACH | 1000.00000 2000.00 | 1300.00000 2600.00 | 1132.92000 2265.84
POLE BASE, TYPE 6 | | |
0980 747506 1.000 EACH | 1300.00000 1300.00| 2000.00000 2000.00 | 1410.35000 1410.35
| | |

CABINET BASE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER : 007 CONTRACT ID 24-125-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/21/08 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |DIXIE CONST CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— T
0990 748014 61.000 LF | 1.00000 61.00| 1.10000 67.10| 0.83000 50.63
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
1000 748015 830.000 SF | 8.50000 7055.00 3.35000 2780.50] 8.79000 7295.70
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1010 748019 23100.000 LF | 0.20000 4620.00] 0.53000 12243.00| 0.19000 4389.00
TEMPORARY MARKINGS, PAINT, 4" | | |
1020 748026 400.000 SF | 1.75000 700.00| 2.20000 880.00] 1.66000 664.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1030 748027 605.000 LF | 1.80000 1089.00] 1.85000 1119.25] 1.82000 1101.10
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1040 748506 11025.000 LF | 0.50000 5512.50] 0.38000 4189.50] 0.51000 5622.75
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
1050 748530 9280.000 SF | 2.00000 18560.00 | 0.43000 3990.40] 1.99000 18467.20
REMOVAL OF PAVEMENT STRIPING | | |
1060 750000 3.000 EACH | 500.00000 1500.00] 114.00000 342.00| 274.67000 824.01
ADJUST WATER VALVE BOXES | | |
1070 751000 1.000 EACH | 1500.00000 1500.00] 1070.00000 1070.00] 1602.55000 1602.55
ADJUST FIRE HYDRANTS | | |
1080 752000 1.000 EACH | 3500.00000 3500.00] 2710.00000 2710.00] 2955.90000 2955.90
RELOCATE FIRE HYDRANTS | | |
1090 758000 291.000 sSY | 25.00000 7275.00 | 49.30000 14346 .30 17.65000 5136.15
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1100 759004 8.000 EAMO | 2000.00000 16000.00 | 2640.00000 21120.00] 2282.26000 18258.08
FIELD OFFICE, TYPE I | | |
1110 760507 21310.000 SYIN | 0.90000 19179.00| 2.00000 42620.00 | 0.65000 13851.50
PROFILE MILLING, HOT-MIX | | |
1120 762001 5545.000 LF | 1.50000 8317.50] 1.40000 7763.00 | 1.38000 7652.10
SAW CUTTING, HOT MIX | | |
1130 762002 91.000 LF | 10.00000 910.00] 7.75000 705.25] 5.53000 503.23
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1140 763000 LUMP | 80000.00000 80000.00 | 26000.00000 26000.00] 100000.00000 100000.00
| | |

INITIAL EXPENSE
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FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |DIXIE CONST CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1150 763500 LUMP | 72000.00000 72000.00 | 39900.00000 39900.00| 30000.00000 30000.00
MAINTENANCE OF TRAFFIC | | |
1160 763501 LUMP | 27000.00000 27000.00| 30000.00000 30000.00] 30000.00000 30000.00
CONSTRUCTION ENGINEERING | | |
1170 763505 400.000 HOUR | 75.00000 30000.00| 75.00000 30000.00] 75.00000 30000.00
TRAFFIC OFFICERS | |
1180 763508 LUMP | 5000.00000 5000.00 | 10100.00000 10100.00| 3200.00000 3200.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1190 763509 6.000 EAMO | 500.00000 3000.00| 843.00000 5058.00 | 625.00000 3750.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
1200 763597 80.000 HOUR | 125.00000 10000.00| 125.00000 10000.00] 125.00000 10000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 1,783,844.73| $ 1,889,242.13| $ 1,930,651.82
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,783,844.73| $ 1,889,242.13| $ 1,930,651.82

DBE GOALS
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FINAL
CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER : 007 CONTRACT ID : 24-125-01.01 COUNTIES SUSSEX
LETTING DATE : 10/21/08 DISTRICT : S2
SET-ASIDE
I ( 6 ) | ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T

SECTION 0001 HOT-MIX MILL & OVERLAY, SIDEWALKS, NEW SIGNAL CONSTRUCTION
| |

CEMENT STABILIZED FULL-DEPTH RECLAMATIO

0010 201000 LUMP | 30000.00000 30000.00]
CLEARING AND GRUBBING | |
0020 202000 1854.000 CY | 29.00000 53766.00|
EXCAVATION AND EMBANKMENT | |
0030 208000 1093.000 cCY | 10.00000 10930.00|
EXCAVATION AND BACKFILL FOR PIPE | |
TRENCHES | |
0040 209001 86.000 CY | 45.00000 3870.00]
BORROW, TYPE A | |
0050 209002 16.000 CY | 60.00000 960.00]
BORROW, TYPE B | |
0060 210000 961.000 CY | 22.00000 21142.00]
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0070 211000 LUMP | 12000.00000 12000.00|
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | |
0080 212000 100.000 CY | 27.00000 2700.00]
UNDERCUT EXCAVATION | |
0090 250000 100.000 cCY | 18.00000 1800.00]
SEDIMENT REMOVAL | |
0100 251501 1800.000 LF | 2.00000 3600.00]
SILT FENCE | |
0110 252000 25.000 EACH | 260.00000 6500.00]
INLET SEDIMENT CONTROL, DRAINAGE INLET | |
0120 252002 7.000 EACH | 260.00000 1820.00]
INLET SEDIMENT CONTROL, AT GRADE INLET | |
0130 268000 55.000 TON | 61.00000 3355.00]
STABILIZED CONSTRUCTION ENTRANCE | |
0140 302007 803.000 CY | 76.00000 61028.00 |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0150 302008 39.000 cCY | 105.00000 4095.00]
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | |
0160 304503 154627.000 LB | 0.07000 10823.89|
PORTLAND CEMENT | |
0170 304504 2577.000 SY | 24.30000 62621.10|
| |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— T
0180 401657 1568.000 TON | 105.00000 164640.00] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0190 401660 559.000 TON | 110.00000 61490.00 | |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0200 401663 214.000 TON | 125.00000 26750.00] |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0210 401665 39.000 TON | 105.00000 4095.00] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0220 401667 301.000 TON | 112.00000 33712.00] |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0230 401701 2225.000 SF | 15.10000 33597.50] |
PATTERNED SYNTHETIC ASPHALT SYSTEM | | |
0240 402000 115.000 TON | 115.00000 13225.00| |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0250 612021 440.000 LF | 59.60000 26224.00] |
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0260 612022 148.000 LF | 68.40000 10123.20| |
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0270 612023 783.000 LF | 66.00000 51678.00] |
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0280 612032 562.000 LF | 64.60000 36305.20] |
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0290 612033 92.000 LF | 84.00000 7728.00| |
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0300 612216 110.000 LF | 124.00000 13640.00 | |
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0310 612529 1533.000 LF | 1.35000 2069.55] |
PIPE VIDEO INSPECTION | | |
0320 614502 70.000 LF | 60.00000 4200.00] |
| | |

DUCTILE IRON PIPE, 8"
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CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER : 007 CONTRACT ID 24-125-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/21/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0330 614507 5.000 EACH | 1565.00000 7825.00] |
RELOCATING WATER METER | | |
0340 614508 LUMP | 63943.00000 63943.00 | |
WATERMAIN AND ACCESSORIES | | |
0350 701010 110.000 LF | 21.00000 2310.00] |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0360 701011 265.000 LF | 23.20000 6148.00] |
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0370 701022 1474.000 LF | 18.15000 26753.10] |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0380 701028 646.000 LF | 18.15000 11724.90| |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 MODIFIED | | |
0390 705001 6322.000 SF | 4.60000 29081.20] |
P.C.C. SIDEWALK, 4" | | |
0400 705002 1963.000 SF | 5.65000 11090.95| |
P.C.C. SIDEWALK, 6" | | |
0410 705519 180.000 SF | 21.00000 3780.00] |
PATTERNED PORTLAND CEMENT CONCRETE | | |
SIDEWALK, 6" | | |
0420 705520 155.000 SF | 36.00000 5580.00] |
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0430 708051 4.000 EACH | 2700.00000 10800.00 | |
DRAINAGE INLET, 34" 24" | | |
0440 708052 3.000 EACH | 3100.00000 9300.00] |
DRAINAGE INLET, 48" 30" | | |
0450 708053 10.000 EACH | 3430.00000 34300.00] |
DRAINAGE INLET, 48" 48" | | |
0460 708057 4.000 EACH | 4020.00000 16080.00 | |
DRAINAGE INLET, 72" 24" | | |
0470 708058 4.000 EACH | 4315.00000 17260.00 | |
DRAINAGE INLET, 72" 48" | | |
0480 708111 1.000 EACH | 3160.00000 3160.00] |
MANHOLE, 48" X 30" | | |
0490 708112 1.000 EACH | 3535.00000 3535.00] |
| | |

MANHOLE, 48" X 48"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/08
PAGE 007 -20
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0500 708500 7.000 EACH | 265.00000 1855.00] |
REPLACING CATCH BASIN GRATES | | |
0510 708504 7.000 EACH | 795.00000 5565.00] |
REPLACING CATCH BASIN FRAMES | | |
0520 710001 7.000 EACH | 795.00000 5565.00] |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0530 710002 1.000 EACH | 700.00000 700.00| |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0540 710506 6.000 EACH | 740.00000 4440.00] |
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0550 710507 6.000 EACH | 320.00000 1920.00] |
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0560 715001 2086.000 LF | 17.00000 35462.00] |
PERFORATED PIPE UNDERDRAINS, 6" | | |
0570 720506 100.000 LF | 6.00000 600.00] |
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0580 720527 18200.000 EADY | 0.22000 4004.00] |
PLASTIC DRUMS | |
0590 720552 15.000 EACH | 20.00000 300.00| |
REFLECTOR PANELS | | |
0600 720567 440.000 LF | 41.00000 18040.00 | |
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
0610 727500 4.000 EACH | 525.00000 2100.00] |
MONUMENTS | | |
0620 727506 21.000 LF | 55.00000 1155.00] |
RELOCATING FENCE | | |
0630 727520 500.000 LF | 2.65000 1325.00] |
CONSTRUCTION SAFETY FENCE | | |
0640 732002 2000.000 sY | 7.75000 15500.00| |
TOPSOIL, 6" DEPTH | | |
0650 732507 11.000 cCY | 200.00000 2200.00] |
STRUCTURAL SOIL | | |
0660 734013 2000.000 sY | 0.32000 640.00] |
| | |

PERMANENT GRASS SEEDING, DRY GROUND



SUPPLY OF 4"

SCHEDULE 80 PVC CONDUIT
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR
CALL ORDER 007 CONTRACT ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 735006 1000.000 SY | 0.32000 320.00] |
MULCHING, STRAW | | |
0680 735534 1000.000 SY | 0.35000 350.00| |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0690 737002 7.000 SY | 20.00000 140.00] |
MULCHING, PLANTS | | |
0700 737523 LUMP | 1600.00000 1600.00| |
PLANTING | | |
0710 742502 3900.000 HOUR | 32.85000 128115.00] |
FLAGGER, SUSSEX COUNTY, STATE | | |
0720 742516 1300.000 HOUR | 47.63000 61919.00| |
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0730 743504 23.000 EACH | 250.00000 5750.00 | |
WARNING SIGNS | |
0740 743506 150.000 EADY | 3.00000 450.00| |
TEMPORARY BARRICADES, TYPE III | | |
0750 743512 450.000 EADY | 220.00000 99000.00 | |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0760 743514 125.000 EADY | 85.00000 10625.00 | |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0770 743525 1900.000 EADY | 2.00000 3800.00 | |
TEMPORARY WARNING SIGNS | | |
0780 744505 1.000 EACH | 275.00000 275.00 | |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0790 744506 2.000 EACH | 2470.00000 4940.00 | |
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0800 744520 11.000 EACH | 539.00000 5929.00 | |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0810 744523 4.000 EACH | 1267.00000 5068.00 | |
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0820 745521 1823.000 LF | 4.80000 8750.40 | |
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0830 745524 139.000 LF | 4.00000 556.00 | |
| | |
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CALL ORDER : 007 CONTRACT ID : 24-125-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/21/08 DISTRICT : S2
SET-ASIDE
6 ) ( ) ( )

( |
DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________
0840 745527 1326.000 LF | 12.55000 16641.30]
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | |
0850 745528 131.000 LF | 8.00000 1048.00|
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
0860 745542 2457.000 LF | 20.00000 49140.00 |
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT-DIRECTIONAL BORE |
0870 745543 194.000 LF | 36.00000 6984.00 |
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT-OPEN CUT | |
0880 745544 393.000 LF | 5.25000 2063.25]|
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | |
0890 745545 40.000 LF | 4.00000 160.00]
INSTALLATION OF CONDUIT ON WOOD POLE | |
0900 745547 201.000 LF | 3.00000 603.00]
INSTALLATION OF ADDITIONAL CONDUITSIN | |
TRENCH OR OPEN CUT PAVEMENT |
0910 745548 134.000 LF | 10.00000 1340.00|
INSTALLATION OF ADDITIONAL CONDUITSIN | |
DIRECTIONAL BORE | |
0920 746591 130.000 EADY | 50.00000 6500.00 |
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | |
0930 746614 375.000 CF | 34.00000 12750.00|
POLE BASE EXTENSION | |
0940 746774 1490.000 LF | 10.25000 15272.50]
SUPPLY AND INSTALLATION OF LOOP |
DETECTOR WIRE | |
0950 746847 3.000 EACH | 2300.00000 6900.00 |
POLE BASE, TYPE 3 | |
0960 746850 4.000 EACH | 750.00000 3000.00|
POLE BASE, TYPE 4 | |
0970 746852 2.000 EACH | 1084.00000 2168.00 |
POLE BASE, TYPE 6 | |
0980 747506 1.000 EACH | 1350.00000 1350.00|
| |

CABINET BASE
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CALL ORDER : 007 CONTRACT ID : 24-125-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/21/08 DISTRICT : S2
SET-ASIDE
6 ) ( ) ( )

( |
DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________
0990 748014 61.000 LF | 2.00000 122.00]
PERMANENT PAVEMENT STRIPING, | |
ALKYD-THERMOPLASTIC, 4" | |
1000 748015 830.000 SF | 3.20000 2656.00]
PERMANENT PAVEMENT STRIPING, | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
1010 748019 23100.000 LF | 0.15000 3465.00]
TEMPORARY MARKINGS, PAINT, 4" |
1020 748026 400.000 SF | 2.00000 800.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | |
1030 748027 605.000 LF | 1.75000 1058.75]
PERMANENT PAVEMENT STRIPING, | |
ALKYD-THERMOPLASTIC, 12" | |
1040 748506 11025.000 LF | 0.36000 3969.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
1050 748530 9280.000 SF | 1.06000 9836.80]
REMOVAL OF PAVEMENT STRIPING |
1060 750000 3.000 EACH | 315.00000 945.00]
ADJUST WATER VALVE BOXES | |
1070 751000 1.000 EACH | 1600.00000 1600.00|
ADJUST FIRE HYDRANTS | |
1080 752000 1.000 EACH | 2000.00000 2000.00]
RELOCATE FIRE HYDRANTS | |
1090 758000 291.000 sSY | 23.00000 6693.00]
REMOVAL OF EXISTING PORTLAND |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | |
ETC. | |
1100 759004 8.000 EAMO | 2800.00000 22400.00]
FIELD OFFICE, TYPE I | |
1110 760507 21310.000 SYIN | 1.20000 25572.00]
PROFILE MILLING, HOT-MIX | |
1120 762001 5545.000 LF | 1.35000 7485.75|
SAW CUTTING, HOT MIX | |
1130 762002 91.000 LF | 5.30000 482.30]
SAW CUTTING, CONCRETE, FULL DEPTH | |
1140 763000 LUMP | 92900.00000 92900.00 |
| |

INITIAL EXPENSE
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CALL ORDER 007 CONTRACT ID 24-125-01.01 COUNTIES SUSSEX
LETTING DATE 10/21/08 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1150 763500 LUMP | 50000.00000 50000.00| |
MAINTENANCE OF TRAFFIC | | |
1160 763501 LUMP | 45000.00000 45000.00 | |
CONSTRUCTION ENGINEERING | | |
1170 763505 400.000 HOUR | 75.00000 30000.00] |
TRAFFIC OFFICERS | |
1180 763508 LUMP | 3050.00000 3050.00 | |
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1190 763509 6.000 EAMO | 475.00000 2850.00 | |
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
1200 763597 80.000 HOUR | 125.00000 10000.00] |
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 1,930,923.64| $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,930,923.64| $ 0.00] $

DBE GOALS |

o°




